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ESTIMATE

www.AvatarConstructionInc.com
Salem, NH Office: 603. 513. 2878 
Cambridge, MA Office: 617. 714. 5773 FIN#: 81-4728450

CSL# 109-174
COMPANY REPRESENTATIVE: HIC#: 186739
Josh Bonenfant - 603.769.1833
Josh@avatarconstructioninc.com
Nazar Vincent - 781.488.8509
Nazar@avatarconstructioninc.com

CLIENT:
Alec Wade - Director of Community Development
Concord Masonic Corporation
58 Monument Sq. Concord, MA 01742
978.621.0915
awade_ma@outlook.com

Exhibit A

AMOUNT

Price For All Work: 58,515.00$    

Permitting, Preconstruction Process Allowance: 1,200.00$      
Permitting, preconstruction and post construction allowance
Note - Due to increase of labor and materials cost pricing is valid and subject to change after a period of 30 days prior to contract execution

Demo: 
Demo and remove existing slate roof and existing cedar shake roof - Approx. 24 SQ. per layer - (2) layers total -Dispose of 

Roofing:
Inspect all clapboard sheathing and refasten all sheathing as needed to ensure any and all future uplift 
Allowance of 96 SF of additional clapboard sheathing is carried in proposal to fix assumed water damaged areas of roof
Install ice and water underlayment at eves of roof per certified CertainTeed warranty requirements 
Install synthetic vapor barrier underlayment 
Install new cedar shake roofing to main body of dwelling - Approx. 24 SQ
Cover all areas of wall and ground to preventive damage and loss 
All fasteners to be picked up with a rolling magnet 
All penetrations to be flashed with new gaskets and ice and water for weather tight install 
Copper valley's, ridge caps and drip edge
Note - Cedar to remain natural finish - No stain or paint 

MA Tax: 2,051.00$      
Materials and supplies only

Preconstruction Start of Project: 
Within 14 days of contract execution 

Duration: 
Project to be completed within 45 business days of all materials delivered and on site. Permit issuance by Building Department
Unforeseen conditions, added work and changes by owner will be additional time added to the total proposed duration of the estimated time to complete 

Mobilization: 950.00$         
Delivery fees and general conditions

Disposal Fee:  2,990.00$      
Remove and dispose of all debris at allowable cost listed herein

TOTAL ESTIMATED JOB COST  65,706.00$    

Remove Existing Slate Roof - Install New Cedar Shake Roof with Copper

Scope of Work: 
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All work and material is guaranteed to be as specified.  
MA tax is to apply to all supplies and purchases.

Josh Bonenfant - Field Estimator 11/19/20
                PREPARED BY DATE

Nazar Vincent - Operations Manager 11/24/20
                REVIEWED BY DATE

                ACCEPTED BY DATE

Allowances are a variable cost to above client. All materials are to be sourced by 
Avatar Construction Inc.

Any alteration or deviation from above specifications involving extra  costs will be 
executed only upon written orders and will become an extra charge over and above the 
estimate.


